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99 Mountain View Street
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Building Trades Sub-Contract Pre-Bid Meeting 
March 22 3:00 pm

Bid Addendum #1

General Notes:

Schedule:  Following the start of construction, the work is scheduled to generally progress from South to North starting with Building H and working towards Building A.  Work inside the individual units will be extremely time sensitive and where possible, contract work inside the unit will be accomplished in 1 day.  In units scheduled for more extensive renovation the schedule will be extended, but still limited as much as possible.
Security:  All tools and equipment will be required to be removed from the work area when not in use.  Some space will be reserved for storage in the project staging area but that area will be extremely limited.  Contractors should expect to store bulk materials and equipment off-site where possible.  All tools must be secured at the end of each work day.
Prevailing Wage:  This project is governed by Prevailing Wage rules.  Because this project is “Residential” in nature use the Residential wage rates NOT the Commercial wage rates for all trades except site work.  All subcontractors will be required to file all applicable prevailing wage intents and affidavits.  Final payment will be withheld pending approval of the prevailing wage affidavit.
Waste and Recycling:  The project is mandated to reduce waste and recycle materials and to monitor and report on waste activities.  The GC will provide facilities to encourage recycling and will require all packaging and removed materials to be recycled when possible.  See Section 01732 of specifications. 

Equipment:  General contractor shall supply a forklift on site for use in receiving and handling materials.  This lift shall be made available to all subcontractors on an as available basis.

Unit Work Plan:  As indicated in the plans, 6 units will be receiving additional renovation beyond the basic work indicated.  These units are currently identified as units # 4,7,8,17,19,20.  The identity of the individual units may change as the project progresses and a change in the unit identity will not constitute a material change in the scope of work. 
Section 07411 Roofing:
A preliminary request has been made with the architect requesting approval for the use of alternative materials specification.  The Architect will accept submittals for alternative materials provided they meet the minimum specifications indicated in section 2.02.  Please indicate your proposed product to be used as part of your bid submittal.

Section 15400 Plumbing:

All plumbing fixtures are by schedule or the contractor may submit for alternates.  Please structure the bid to indicate the cost per unit ( 1BR, 2 BR, 1 BR ADA…).  Due to ongoing maintenance, certain items may be added/eliminated from the scope of work as the project progresses.  All concrete cutting and slab modification will be completed by GC’s crew, with plumbing contractor to identify areas requiring additional access.

Section 16050 and 16850 Electrical and Heating:
General Contractor shall provide bathroom vents and kitchen hood vents for installation by the electrical contractor (Final Specification Pending).  Additional required venting shall be by separate contract.  Electrical contractor shall provide and connect all appliance cords at Ranges and Dryers.
Please bid the installation of the Convect-Air heaters on a “per-unit” basis, providing a cost for each size of apartment (3BR, 2 BR, 1 BR, 1 BR ADA)














